

Scope of work :

S.N.	Name of Block	Name of Floor	Name Of Room	Scope of Works
01	Admin Block	Floor (0)	Room No -06	<ul style="list-style-type: none"> Establishment of Access Control, security Surveillance Installation of workstation (Furniture) and Chair Laying Of mat in Floor, wherever required Providing Network connectivity Installation of IP Phone
			Room No -04 & 05	<ul style="list-style-type: none"> Installation of workstation (Furniture) and Chair Laying Of mat in Floor, wherever required Providing Network connectivity Installation of IP Phone
			Lobby	<ul style="list-style-type: none"> Laying Of mat in Floor, wherever required
		Floor- (+1)	Verandah	<ul style="list-style-type: none"> Creation of small Chamber for PA to Register in the Verandah Installation of workstation (Furniture) and Chair Laying Of mat in Floor, wherever required Providing Network connectivity Installation of File Rack
			PA to Director Room	<ul style="list-style-type: none"> Creation of Chamber for PA to Director Installation of workstation (Furniture) and Chair Installation of waiting Chairs Laying Of Mat in Floor, wherever required Providing Network connectivity Installation of File Rack Installation of IP Phone
			Lounge	<ul style="list-style-type: none"> Laying Of mat in Floor, wherever required
			Out Side Toilet	<ul style="list-style-type: none"> Making small panting area Making small aqua area

			Director Chamber	<ul style="list-style-type: none"> • Installation of Executive table and chair • Laying Of mat in Floor, wherever required • Providing Network connectivity • Installation of Video configuration • Installation of IP Phone
			Board Room	<ul style="list-style-type: none"> • Installation of Board room table and chair • Laying Of mat in Floor, wherever required • Providing Network connectivity • Installation of Video configuration • Installation of Desktop Computer
			Registrar's Chamber	<ul style="list-style-type: none"> • Installation of Executive table and chair • Laying Of mat in Floor, wherever required • Providing Network connectivity • Installation of Video configuration • Installation of IP Phone
			Accounts Office	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of mat in Floor, wherever required • Installation of IP Phone
			DR Office	<ul style="list-style-type: none"> • Installation of Executive Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone
		Floor- (+2)	Faculty Room-A	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone
			Verandah	<ul style="list-style-type: none"> • Laying Of Mat in Floor, wherever required

			Waiting Area	<ul style="list-style-type: none"> Laying Of Mat in Floor, wherever required
			Faculty Room-B	<ul style="list-style-type: none"> Installation of Table and Chair Installation of Desktop Computer Providing Network connectivity Laying Of Mat in Floor, wherever required Installation of IP Phone
			Out Side Toilet	<ul style="list-style-type: none"> Making small pantry area Making small aqua area
			Back Verandah	
			60 Computer Lab	<ul style="list-style-type: none"> Installation of Table and Chair, if required Installation of Desktop Computer Providing Network connectivity Laying Of Mat in Floor, wherever required Installation of IP Phone
			Store 1	
			22 Sitter Project Lab	<ul style="list-style-type: none"> Installation of Table and Chair, if required Installation of Desktop Computer Providing Network connectivity Laying Of Mat in Floor, wherever required Installation of IP Phone
		Floor- (+3)	Verandah	
			22 Sitter Software Engineering Lab	<ul style="list-style-type: none"> Installation of Table and Chair, if required Installation of Desktop Computer Providing Network connectivity Laying Of Mat in Floor, wherever required Installation of IP Phone
			Out Side Toilet	<ul style="list-style-type: none"> Making small aqua area

			60 Seater High End Workstation Lab	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone
			Faculty Room-1	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone
			Server Room	<ul style="list-style-type: none"> • Installation of Router • Installation of ISP Link Balancer, • Installation of Internet Security • Installation of User & Device Identity Manger, if required • Network Management System • Installation of Bandwidth Management • Installation of Switch, Web Security, E-Mail Security, Wireless Controller, Call Control, Telephony Server, Voice Gateway, Network Rack, Storage and Servers. • Providing Network connectivity • Installation of Desktop Computer and Table with Chair • Installation of UPS System. • Installation of IP Phone
			18 sitter Networking Lab	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone, if required
	Academic Block - 01	Floor-(-1)	Verandah& Entry	
			Passage	

			Faculty Room	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone
			30 Sitter Lab	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone
		Floor- (-2)	Faculty Room	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone
			Workshop	
			30 Sitter eClass Room	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone
			Passage	
		Floor-(-3)	Open Hall	
			14 Sitter Physics Lab	
			Faculty Room (Physics & Chemistry)	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required

				<ul style="list-style-type: none"> • Installation of IP Phone
			Training & Placement Room	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone
			Engineering Lab	<ul style="list-style-type: none"> • Laying Of Mat in Floor, wherever required
		Floor-(-4)	21 Sitter Chemistry	
Academic Block - 02		Floor-(-1)	G1 – Faculty Room	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone
			G2 – Control System Lab	<ul style="list-style-type: none"> • Laying Of Mat in Floor, wherever required • Installation of Table and Chair, if required
			G3 – Instrumentation Lab	<ul style="list-style-type: none"> • Installation of Table and Chair, if required • Laying Of Mat in Floor, wherever required
			G4 – Power Electronics Lab	<ul style="list-style-type: none"> • Installation of Table and Chair, if required • Laying Of Mat in Floor, wherever required
			G5 – Measurement Lab	<ul style="list-style-type: none"> • Installation of Table and Chair, if required • Laying Of Mat in Floor, wherever required
			G6 - 40 Sitter Computer Room	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone

			40 Sitter Computer Room	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone 	
		Floor-(-2)	Electrical Machine Lab	<ul style="list-style-type: none"> • Laying Of Mat in Floor, wherever required • Installation of Table and Chair, if required 	
			Network Theory Lab	<ul style="list-style-type: none"> • Laying Of Mat in Floor, wherever required • Installation of Table and Chair, if required 	
		Floor- (0)	F 1 Hall A eClass Room	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required 	
			F2 Hall B		
			F3		
			F4		
				F5	
		Floor- (+1)	eClass Room 45 Sitter	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone 	
			Faculty Room	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone 	

			Library	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone
		Floor-(+2)	eClass Room 60 Sitter	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone
	Academic Block - 03	Floor-(+1)	Digital Circuit Lab	<ul style="list-style-type: none"> • Installation of Table and Chair, if required • Providing Network connectivity • Laying Of Mat in Floor, wherever required
			Analog Lab	<ul style="list-style-type: none"> • Installation of Table and Chair, if required • Laying Of Mat in Floor, wherever required
			Microprocessor Lab	<ul style="list-style-type: none"> • Installation of Table and Chair, if required • Laying Of Mat in Floor, wherever required
			Faculty Room	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone
			Communication Lab	<ul style="list-style-type: none"> • Installation of Table and Chair, if required • Laying Of Mat in Floor, wherever required
		Floor- (+2)	Virtual Class Room	<ul style="list-style-type: none"> • Installation of Table and Chair • Installation of Desktop Computer • Providing Network connectivity • Laying Of Mat in Floor, wherever required • Installation of IP Phone • Installation of Video configuration